



Webbased Planner System

Intelligent Business Solution

yousaf.shahid@gmail.com





Project Details

Project Identifier



Quotation Reference No.

IBS/QUO/oAcc/2K15-1226

Project Name

Online Planning System



Introduction

This proposal is just a “proposal.” Nothing is final or binding until it is signed. Everything contained herein is open to negotiation. Pricing matters shall be discussed once the required functions are finalized

We encourage the discussions on this proposal. We will be more than happy to address to your questions, comments or concerns over the proposal.

Thank you in advance for taking the time to review our proposal. We truly appreciate the opportunity to earn your business and are prepared to do whatever it takes to do so!

Overview

The primary objective is to develop and build a Online Planning System for educational institute current stakeholders and Alumni having any/all features discussed in said proposal. This is not 100% customized solution rather its a Turnkey solution with predefined standard functions.

What is Included (“Scope of work”)

A complete, fully tested, optimized and web based Multi User Online Planning System.

Said Proposal is for Online Planning System which basic purpose is to keep it best possible level simplified so that at user level no specific IT expertise needed to operate it making it easy to operate and cost effective being in operation.


Features

This list is not exhaustive but reflects main features of IBS Planner.

- online planning accessible from **any browser** : Chrome, Firefox, Internet Explorer, Safari, etc
- Project management** : assign tasks to users for each project. Adjust tool structure to your need (teams / groups of projects).
- Project categories and colors for better visibility
- Users** management, with **simple rights**
- Compact display in the planning : **who work on what, for how many time**
- Monthly or daily display
- Display by project or by user
- Can plan for several days, one day, or only some hours/minutes

- Can repeat tasks
- Projects and tasks statuses : to do, in progress, done, abandoned
- Milestones
- Teams management
- Project groups management for better sorting
- Several filters available : by projects, users, statuses, full text search
- Several sorting options
- Summary** at bottom of the planning, condensed view
- Public holidays included for many countries
- Printable version** for the planning
- Drag and drop** for task moving
- Export : **PDF**, **CSV**, **Gantt**, calendar
- Templating system for **customization** (texts/translations/screens)
- Available languages** : english, french, italian, spanish, dutch, german, portuguese, hungarian, danish.
Propose your translation !
- Active Directory** and **LDAP** login support





View projects : All filtered on date

View projects : ☒ To do ☒ Active ☒ Done ☐ Abandoned View Search

Project	Owner	Charged	Delivery	Notes
ungrouped projects				
admin A4H GE	admin			
as as	admin	25		za
BORDAS-6 Cours Bordas	Amat		12/09/2014	
lecture lecture	admin			ras
LITIGE LITIGE	admin		17/05/2014	
maqs maqs	admin			
Niv2 Niv2	admin			
Nom commande 1	admin	4		
Projet 01	michel	5	29/08/2014	
tache001 tache001	michel	1	20/08/2014	as
testa testa	admin	10	31/08/2014	
Program TRUC				
projet MAX	admin	300		

Planning

Included days :

☒ Monday

☒ Tuesday

☒ Wenesday

☒ Thursday

☒ Friday

☒ Saturday

☒ Sunday

Hours displayed (day view) :

☐ 0h-1h

☐ 1h-2h

☐ 2h-3h

☐ 3h-4h

☐ 4h-5h

☐ 5h-6h

☐ 6h-7h

☐ 7h-8h

☒ 8h-9h

☒ 9h-10h

☒ 10h-11h

☒ 11h-12h

☒ 12h-13h

☐ 13h-14h

☒ 14h-15h

☒ 15h-16h

☒ 16h-17h

☒ 17h-18h

☐ 18h-19h

☐ 19h-20h

☐ 20h-21h

☐ 21h-22h

☐ 22h-23h

☐ 23h-0h

Default day duration (hours) :

12

?

Morning :

4

?

Afternoon :

4

?

Default number of months displayed :

6

Default number of days displayed (day view) :

5

Default number of lines displayed :

20

Number of past days displayed :

5

Planning refresh timer (s) :

120

Line height :

?

Only one task per day :

no

?

Repeat planning header :

?

Submit

User_gsc			
20 rows displayed Hide empty lines Display total per day Hide / Show table			
Code	User	Task	Charge
IdAmat	Amat	09/08/2014 => 21/08/2014 (IdProjet) (test) test 23/08/2014 => 28/08/2014 (IdProjet) (Phase 02 du projet) 30/08/2014 => 02/09/2014 (IdProjet) (Phase 01 du projet)	Total : 23d Passed : 12d
danielle	danielle		
bokoyoko	gerard	28/08/2014 => 12/09/2014 (Niv2) (test) test	Total : 16d
GREG	Greg	27/08/2014 => 04:00 (afternoon) (BORDAS-S) (test) 27/08/2014 => 04:00 (afternoon) (BORDAS-S) (test)	Total : 08:00
IdNima	Joelle	02/09/2014 => 04/09/2014 (Commande 1) 03/09/2014 => 03/09/2014 (IdProjet)	Total : 4d
alexander	Joelle		
jnm	michel	20/08/2014 => 22/08/2014 (tache001) (cf) ex Link 23/08/2014 => 09:00 (09:00 => 18:00) (lecture) (test w) test w Link 23/08/2014 => 28/08/2014 (as) (tr) re Link 30/08/2014 => 09:00 (09:00 => 18:00) (lecture) (test w) test w Link 30/08/2014 => 04/09/2014 (as) (tr) re Link 06/09/2014 => 09:00 (09:00 => 18:00) (lecture) (test w) test w Link 06/09/2014 => 12/09/2014 (as) (tr) re Link 20/09/2014 => 25/09/2014 (as) (tr) re Link 05/10/2014 => 09/10/2014 (as) (tr) re Link	Total : 33d 27:00 Passed : 1d
Romain	ROM	27/08/2014 => 04:00 (afternoon) (BORDAS-S) (test)	Total : 04:00
gsc	User_gsc	23/08/2014 => 24/08/2014 (as) (as) sa Link 30/08/2014 => 31/08/2014 (as) (as) sa Link	Total : 4d

Tasks

Project :

User :

admin - ADM

Copy to :

Copy to :

Start :

16/09/2014

End :

☒ define date

☐ define duration (hours)

or nb days :

Repeat :

Status :

To do

Milestone :

no

Title :

Link :

Notes :

Submit

	Name	Team	Rights	Email	Identifier ▾	Login	Visible in the planning	assigned tasks
 	admin		Users Projects Project groups		ADM	admin	yes	340
 	Joelle				alexander	alex	yes	0
 	gerard	GE			bokoyoko	boko	yes	2
 	danielle	GE			danielle	danielle	yes	0
 	Greg	TITI			GREG	GREG	yes	3
 	User_gsc				gsc	gsc	yes	3
 	Amat	Service Tech			IdAmat	LgAmat	yes	4
 	Joelle	Service Tech			IdNima	IgNima	yes	2
 	michel	Service Tech		jnm@test.com	jnm	jnm	yes	12
 	ROM	TITI			Romain	ROM	yes	1

Basic Methodology

Throughout Design, Develop and Implementation Process core Conceptual concept will remain in mind to keep operational system simplified upto maximum possible level so that operating said does not require any technical knowledge.

All Complexities of operational and conceptual procedures will be delt by the software internal algorithm. Keeping it simple for operator. For its operation any body who can play with computer can operate the Software.

Technology and Compatibility

Note: if all the jargon below is Greek to you, just know that it basically means that we will develop the Software to conform with all of today's technology standards.

Development Media : PHP,XML,
Database : mySQL

Timelines and Milestones

Our *tentative* production schedule proposed is as follows. However, please realize that these are NOT deadlines. If you require a specific launch date or other sorts of deadlines, we are happy to oblige given enough advance notice. Otherwise, we prefer to estimate the timeframes but ultimately take the amount of time that is needed for the best results. While we don't bill you by the hour, our costs are based on the amount of time we invest into each project. So rest assured that we have a very vested interest in moving quickly.

(Note that the days are measured in business days, starting from the day the project begin by receiving down payment and initial data required to take start.)

Basic Core development	1 Weeks
First Implantation and Testing at Client Site	1 Weeks
Fine tuned Final Version Handover	1 Weeks

Fees & Payment

Please go through details covered in this proposal. It would be easy for us to settle down the cost of the project when requirements are completely discussed by both parties.

Important Notes/Points:

- Simply providing of Binaries. Source code will remain the property of the Intelligent Business Solution and will never be handed over what so ever the case may be.
- This proposal is designed keeping in mind that this site would be support site not the school main site. If you want to have it school main site we can send u revised reworked proposed model.
- As we can not share source code so hosting will be remain under our charge and we shall provide. What sort of hosting account needed depend upon
 - 1 Number of total Users
 - 2 Number of user using site at same time
 - 3 nature and volume of data
 - 4 Backend webapplication required initial dedicated RAM

- Cost Structure
In order to give you idea of web application cost structure it would have following components
 - initial Setup Fee
 - Monthly charges
 - Training Charges
 -

We really appreciate for your time and energies you have spend for going through this comprehensive proposal. If you need any further information, details it would be our pleasure to provide you the same.

Hoping to hear from you soon and a proper detailed meeting time so that we can discuss your needs and can show how this application can full fill your needs.

Assuring you best of our services and looking forward to have good future business relationships.

Regards.

**** NOTHING FOLLOWS****

